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GENERAL INFECTION CONTROL NOTES:

1. OBTAIN INFECTION CONTROL PERMIT BEFORE CONSTRUCTION BEGINS.

2. PHYSICALLY ISOLATE HVAC SYSTEM IN THE AREA WHERE RENOVATION WORK IS
BEING PERFORMED; I.E. REMOVE AND CAP DUCTWORK LEADING TO ADJACENT
PORTIONS OF THE BUILDING.

3. ERECT BARRIERS BETWEEN ALL INTERIOR AREAS OF THE PROJECT AREA AND
ADJACENT AREAS. BARRIERS WILL BE CONSTRUCTED FROM FLOOR TO DECK
USING WOOD/METAL WALL STUDS AND DRYWALL OR EQUIVALENT SHEETING.
BARRIERS WILL BE CONSTRUCTED TO ENSURE A COMPLETE SEAL OF THE
CONSTRUCTION AREAS FROM ADJACENT AREAS. WALLS SHALL BE DUSTPROOF
WITH SEALS MAINTAINED AT THE FULL PERIMETER WHICH ALLOW FOR
MINIMIZATION OF DUST COLLECTION AND SPREAD. BARRIERS SHALL REMAIN IN
PLACE UNTIL THE PROJECT AREA IS SATISFACTORILY CLEANED BY THE VA'S
ENVIRONMENTAL SERVICES DEPARTMENT.

4. MAINTAIN NEGATIVE AIR PRESSURE WITHIN THE CONSTRUCTION AREA UTILIZING
HIGH EFFICIENCY PARTICULATE AIR (HEPA) MACHINES; A MINIMUM OF TWO (2) -
2,000 CUBIC FEET PER MINUTE (CFM) RATED AIR HANDLERS SHALL BE UTILIZED AT
ALL TIMES AND VENTED TO OUTSIDE THE BUILDING.

5. THE CONTRACTOR SHALL ENSURE THAT DURING DEMOLITION AND THE
TRANSPORT/LOADING OF CONSTRUCTION DEBRIS, NO VISIBLE EMISSIONS ARE
GENERATED. THE CONTRACTOR SHALL KEEP ALL WINDOWS AND DOORS TO THE
PROJECT AREA CLOSED, AND UTILIZE COVERED CARTS DURING TRANSPORT OF
DEBRIS. IF NECESSARY, USE WET METHODS DURING DUMPING ACTIVITIES TO
MINIMIZE VISIBLE EMISSIONS, I.E. WETTING OF DEBRIS PRIOR TO TRANSFER INTO
ROLL OFF DUMPSTER OR DUMP TRUCK. DURING TRANSPORT, ALL DUMPSTERS OR
DUMP TRUCKS SHALL BE SATISFACTORILY COVERED TO AVOID WIND AGITATION
OF CONSTRUCTION DEBRIS.

6. THE CONTRACTOR SHALL COLLECT AND PROPERLY DISPOSE OF LIQUID DRAIN
SLUDGE ENCOUNTERED DURING THE DEMOLITION OF PLUMBING.

7. THE CONTRACTOR SHALL OBTAIN A HOT WORK PERMIT FROM VA FIRE
DEPARTMENT DAILY FOR ALL HOT WORK ACTIVITIES; I.E. WELDING, BURNING,
GRINDING, ETC. FIRE EXTINGUISHERS SHALL BE PROVIDED BY THE CONTRACTOR.

8. THE PROJECT AREA SHALL BE SECURED AND MONITORED BY THE CONTRACTOR
DURING ALL CONSTRUCTION ACTIVITIES TO MINIMIZE ACCESS OF UNAUTHORIZED
PERSONNEL.

9. DISRUPTION OF UTILITIES SHALL BE COORDINATED WITH SITE PERSONNEL TO
MINIMIZED DISRUPTION TO ADJACENT AREAS.

10. MEDICAL WASTE, MOLD, AND ASBESTOS CONTAINING MATERIALS (ACM)
SHOULD NOT BE ENCOUNTERED DURING CONSTRUCTION ACTIVITIES. THE
CONTRACTOR SHALL STOP WORK AND IMMEDIATELY NOTIFY SITE PERSONNEL IF
SUSPICIOUS MEDICAL WASTE, MOLD OR ACM IS OBSERVED

11.  ALL HAZARDOUS MATERIALS SHALL BE TRANSPORTED THROUGH THE
ELEVATOR AND TO THE BASEMENT FLOOR, THEN OUT OF THE BUILDING THROUGH
THE LOADING DOCK AREA. THIS WORK SHALL BE COMPLETED DURING THE HOURS
OF 5 - 11 PM.

12. ALL DEMOLITION AND NEW WORK TO BE DONE DURING SECOND SHIFT AND
COORDINATED WITH THE VA COR.
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BUILDING 9 -
SECOND FLOOR RENOVATION

BB

542-13-105

SB

1400 Blackhorse Hill Road
Coatesville, PA 19320

G103

BASEMENT - ICRA PLAN

05 / 12 / 14 1255

9

 1/8" = 1'-0"
1

BASEMENT - ICRA PLAN

ICRA KEYNOTES

NUMBER DESCRIPTION

1 CONTRACTOR TO HAVE ACCESS TO ONE PATIENT ROOM AT A TIME TO
PERFORM OVERHEAD WORK ABOVE CEILING AND MUST COODINATE
WITH VA COR PRIOR TO STARTING WORK ON THIS FLOOR.  ACCESS TO
NON-PATIENT ROOMS (I.E. WOMEN'S ROOM, OFFICE, DINING, ETC.) ON
THIS FLOOR WILL ALSO NEED TO BE COORDINATED WITH VA PRIOR TO
STARTING WORK ON THIS FLOOR.

2 ACCESS TO ELEVATOR MUST BE MAINTAINED FOR DAILY USE BY VA
PERSONNEL AND CLIENTS.


